

PEAK PAINTING & DECORATING

COMMERCIAL PROPOSAL

Peak Paint OS. Ways to buy it.

Four ways to take this on — outright or staged, with the running costs carried by us or by you. Same system either way.

PREPARED FOR DANNY WILLIAMS

Outline Projects Ltd · Austen Thomson
austen@outlineprojects.nz · 020 4064 5752

WHAT YOU ARE BUYING

C O M M E R C I A L

The system, as it stands today.

Every option below buys the same thing. What changes is when you pay for it and who carries the running cost.

BUILT AND WORKING

- ✓ HQ desktop — dashboard, quotes, tendering, projects, schedule
- ✓ Rates library with access and condition loadings
- ✓ Health & Safety — SWMS, hazards, incidents, toolbox
- ✓ Invoicing — progress claims off % complete and variations
- ✓ Timesheets — overtime, vehicle km, cost vs charge-out
- ✓ Reports & KPIs, all derived — nothing keyed twice
- ✓ Field app — clock on, progress, photos, variations, materials
- ✓ Indirect hours — travel, training, yard, weather, other
- ✓ Three access levels with PIN sign-in
- ✓ Shared cloud database — office and crew see the same data
- ✓ Two written guides, desktop and phone

NOT IN THIS SCOPE

- ✗ Xero or MYOB sync — CSV export only (see options)
- ✗ Individual named logins with passwords and audit trail
- ✗ Database-level permission hardening
- ✗ Full offline working where there is no coverage
- ✗ Apps in the Apple or Google stores
- ✗ Data migration from any existing system
- ✗ Training beyond a handover session

HOW IT RUNS

Opens in any browser on any device. Nothing to install. The crew add it to their home screen and it behaves like an app.

Worth being straight about: this is a working system built for Peak, not off-the-shelf software with a support desk behind it. That is why the trial comes first and why the staged options exist.

THE FOUR OPTIONS

C O M M E R C I A L

Outright or staged. Server in or out.

Two decisions, four combinations. The system is identical in all of them — only the payment shape and who pays the monthly running cost change.

	PAYMENT SHAPE	SERVER COST	SUITS YOU IF
A	One payment, up front	Included, 12 months	You want it done and off your desk
B	One payment, up front	Yours from day one	You would rather own the accounts
C	Deposit, then stages	Included through build + 12 months	You want to pay as it proves itself
D	Deposit, then stages	Yours from day one	Lowest amount to get started

WHAT IS THE SAME IN ALL FOUR

The full system as listed on the previous page, both guides, a handover session, and the trial period with your feedback built back in. Ownership of the system and its data is yours on final payment in every option.

Simplest read: A and B are the same product paid once. C and D spread it across stages so you only keep paying while it keeps proving itself.

Buy it once.

One payment, the whole system, yours. The only question is whether the monthly running cost sits with me for the first year or with you from the start.

A Server included

Twelve months of hosting and database on my account, then it transfers to you.

- Full system, both guides, handover session
- Hosting and database paid by me for 12 months
- Trial feedback changes included for 60 days
- Accounts transferred to you at 12 months
- Higher single figure, nothing else to arrange

ONE PAYMENT

B Server excluded

You open the accounts on day one. I set them up and hand you the keys.

- Full system, both guides, handover session
- You open and pay for hosting and database
- I configure both accounts as part of handover
- Trial feedback changes included for 60 days
- Lower single figure, you carry the monthly

ONE PAYMENT

THE DIFFERENCE BETWEEN THEM

Roughly twelve months of running cost — see the next page for the actual figures. Option A is the tidier of the two if you would rather not deal with two more subscriptions.

Either way: after the first year the running cost is yours. It is small, and it is the only ongoing cost this system has.

Pay as it earns it.

A deposit to start, then a payment at each stage once that stage is signed off. If it stops being worth it, you stop — and you keep everything paid for to that point.

STAGE	PAID WHEN	AMOUNT
1 Trial — live system The system as it stands, on your data, with both guides and a handover session. Your crew run real jobs through it.	On handover	
2 Trial feedback built in Everything you and the crew flag over the trial period, worked back into the system.	End of trial	
3 Hardening Named logins with passwords, permissions enforced at the database, proper audit of who changed what.	On sign-off	
4 Xero sync · optional Invoices posted straight to Xero instead of exported as CSV.	On sign-off	

OPTION C · SERVER INCLUDED

Hosting and database carried by me through every stage, plus twelve months after the last one you take. Accounts transfer to you at the end of that period.

OPTION D · SERVER EXCLUDED

You open the accounts before Stage 1 handover and carry the monthly from there. I set them up as part of the handover.

HOW STAGES WORK

Each stage is quoted before it starts and invoiced when it is signed off. Stages 3 and 4 are genuinely optional — plenty of businesses run happily on Stage 2 and never take them.

Stage 1 is where you are now. The system is built and running. Everything after that is your call, made with real experience of using it rather than a guess up front.

What the server actually costs.

No mystery here — these are the published prices, passed on at cost. There is no margin on them in any option.

WHAT	PLAN	COST	WHY IT IS NEEDED
Database — Supabase	Pro	USD \$25 / month	Holds every job, quote, hour and photo
Hosting — GitHub	Pro	USD \$4 / month	Serves the app and keeps the code private
Total		USD \$29 / month	Roughly NZD \$50 — check the rate on the day

COULD IT RUN FOR NOTHING?

Technically yes. The free tiers cover 500 MB of data and 5 GB of traffic a month, which Peak would not get near for a long time.

The catch: a free database **pauses after seven days without use**. Nothing is lost and it restarts from the dashboard, but a quiet week over Christmas means the crew arrive Monday to an app that will not load.

WHY PAID IS THE RIGHT CALL

Twenty-nine US dollars a month is less than one hour of a painter’s charge-out. For that the system is always up, the code stays private, and nobody has to think about it.

Costs rise only if the business grows a long way past where it is now — and by then the system will have paid for itself many times over.

In plain terms: about NZD \$600 a year to run, at cost, whoever pays it. That is the entire ongoing expense of the system.

TERMS & NEXT STEP

C O M M E R C I A L

The fine print, kept short.

Nothing unusual here. It is written down so neither of us is guessing later.

WHAT APPLIES TO EVERY OPTION

Ownership	The system and all data in it are yours on final payment. No licence, no lock-in, no per-seat fee.
Your data	Yours at all times. It can be exported to CSV whenever you want, in any option.
Trial period	Sixty days from handover. Anything you or the crew flag in that window is worked back in as part of the price.
Support	Included through the trial. After that, either an agreed hourly rate or a support arrangement — your choice.
Changes	New work beyond the scope on page 2 is quoted before it starts. Nothing gets added to an invoice unannounced.
Running costs	Passed on at cost, with no margin, in every option.
If you walk away	You keep everything paid for and a full export of your data. No exit fee.
Prices	Exclude GST. Valid 30 days from the date on this document.

WHAT I NEED FROM YOU

- | | | | |
|---|--|---|---|
| 1 | Run the trial. Real jobs, real crew, real hours. | 3 | Tell me which of the four options suits how you buy things. |
| 2 | Mark up the two guides where it does not match how Peak works. | 4 | We agree the stages, and I invoice against them. |

My honest view: run Stage 1 for a month before you commit to anything past it. If the crew do not pick it up, everything after Stage 2 is money you should not spend — and I would rather tell you that now than find out later.