



COMMERCIAL PROPOSAL

Peak Paint OS. What it costs.

Three ways to buy the same system. What changes is how much you commit before the crew have proved it on real jobs.

FOR THE TRIAL

Danny — the trial figure comes off whichever option you land on. Nothing here is a subscription and nothing locks your data in.

WORKED THROUGH PJ-1042 · WHITFIELD, MAREWA RD

SEPTEMBER 2026 · v2

What is actually being delivered.

One system, two faces. The office side runs in a browser on any machine; the crew side runs on their own phones with nothing to install.

HQ · THE OFFICE SIDE

Dashboard & live job status
Quotes off a priced rates library
Tendering — scope, breakdown, task planning, paint spec
Projects, schedule & task breakdown
Health & safety packs and sign-on register
Variations, priced and approved
Timesheets built from clock-ons
Invoicing and debtor tracking
Reports, margins and KPIs
Contacts with linked jobs and documents

FIELD · THE CREW SIDE

Sign in once, stays signed in
Indirect time — travel, pick-ups, weather
Clock on per job, not per day
H&S sign-on before a job unlocks
Progress updates room by room
Photos straight to the job
Variations flagged from site
Materials requested from site
Quick quote off the same rates
Hours, tasks, leave, notes and Rooster

AND AROUND IT

Two written guides, desktop and phone · handover session with you and the crew · every export on Peak letterhead · H&S and environmental policy attached to every tender submission · your data exportable at any time.

Before you price it: anything on this page you would not use, tell me — it comes out and the number comes down.

Buy it, stage it, or trial it.

Same system in all three. What changes is how much you commit before you know whether the crew will actually use it.

HOW YOU PAY	PICK THIS IF	EX GST
A Buy it once One payment on handover	You have seen enough and want it done and off your desk	\$ _____
B Build it in stages Three payments, each on sign-off	You would rather not commit the lot up front, and want the option to stop	\$ _____ across 3 stages
C Trial it first One payment now, 60 days	You want the crew to prove it on real jobs before you decide anything	\$ _____ credited in full

C IS NOT A FOURTH PRODUCT

It is the front door to A or B. The trial fee comes straight off whichever one you pick at the end of the sixty days. Trial then buy outright costs the same as A — not a cent more for taking the time.

WHY B COSTS MORE THAN A

Staging it means the work happens in three visits instead of one, and I carry the risk of you stopping halfway. You are paying for the right to walk away.

Figures to confirm: the three prices above are left blank deliberately — set them before this goes out.

What does not change.

Whichever option you take, all of this is included. None of it is an upsell later.

✓ The full system as listed on page 2

✓ Handover session with you and the crew

✓ Server and database paid by me for 12 months

✓ Peak letterhead on every export

✓ Both written guides — desktop and phone

✓ Sixty days of feedback worked back in

✓ Your data exportable at any time

✓ H&S policy attached to every tender

THE RUNNING COST IS NOT ONE OF THE OPTIONS

The server and database cost about \$_____ a year. That is at cost, not marked up. I pay it for the first twelve months in every option. After that it moves to you, or I keep paying it and invoice it on — your call, and it makes no difference to the price above.

There is no per-user charge, no per-job charge and no subscription. Put twenty painters on it and the cost does not move.

Your call: do you want the running cost invoiced on at cost, or handled by Peak directly from year two?

What each stage delivers.

Option B only. Each stage is signed off and invoiced before the next one starts, and you can stop at the end of any of them.

Stage 1 · Quote to invoice

\$ _____ on sign-off

Settings, rates library with loading factors, contacts, quotes, projects and invoicing. The money path end to end. Usable on its own from day one.

Stage 2 · The crew on site

\$ _____ on sign-off

The field app — sign-in, clock-on per job, H&S sign-on gate, progress, photos, variations, materials, timesheets and the schedule they feed.

Stage 3 · Tendering and reporting

\$ _____ on sign-off

Tender workflow with scope, breakdown, task planning and paint spec, plan viewer, H&S policy appendix, reports, margins and KPIs.

Stop after Stage 1 and you keep Stage 1, working, with your data. Nothing is held hostage.

Your call: is that the right order, or would you rather the crew side came first?

The commercial detail.

Short, and deliberately so. Anything here you want changed, say so before you sign.

Prices	All figures ex GST. GST at 15% applies.
Payment terms	20th of the month following invoice, unless agreed otherwise in writing.
Trial	Sixty days from handover. The trial fee is credited in full against Option A or B. If you walk away at the end of it, you owe nothing further and the fee is not refunded.
Ownership	On final payment the system and its data are Peak Painting & Decorating Ltd's. Outline Projects retains the right to reuse the underlying components on other work.
Your data	Yours throughout, exportable at any time, in any option, including during the trial.
Support	Sixty days of feedback and fixes included from handover. Beyond that, by arrangement at an hourly rate to be agreed.
Changes	New scope beyond page 2 is quoted separately before any work starts. Nothing gets added to an invoice you have not seen first.
Not included	Email sending infrastructure, Xero integration, and any third-party subscriptions. All priceable — none assumed.
Validity	This proposal stands for 30 days from the date on the cover.

TO ACCEPT

Tell me which option — A, B or C — and I will send the invoice for the first payment and a start date. Nothing begins until you have said yes in writing.

DANNY WILLIAMS · PEAK PAINTING & DECORATING LTD

DATE

OUTLINE PROJECTS LTD · AUSTEN THOMSON · 020 4064 5752

AUSTEN@OUTLINEPROJECTS.NZ