

PEAK PAINTING & DECORATING

COMMERCIAL PROPOSAL

Peak Paint OS. Ways to buy it.

Three ways to take this on — buy it outright, build it in stages, or trial it first.
Same system in all three.

PREPARED FOR DANNY WILLIAMS

Outline Projects Ltd · Austen Thomson
austen@outlineprojects.nz · 020 4064 5752

WHAT YOU ARE BUYING

C O M M E R C I A L

The system, as it stands today.

Every option below buys the same thing. What changes is when you pay for it and who carries the running cost.

BUILT AND WORKING

- ✓ HQ desktop — dashboard, quotes, tendering, projects, schedule
- ✓ Rates library with access and condition loadings
- ✓ Health & Safety — SWMS, hazards, incidents, toolbox
- ✓ Invoicing — progress claims off % complete and variations
- ✓ Timesheets — overtime, vehicle km, cost vs charge-out
- ✓ Reports & KPIs, all derived — nothing keyed twice
- ✓ Field app — clock on, progress, photos, variations, materials
- ✓ Indirect hours — travel, training, yard, weather, other
- ✓ Two office logins Three access levels with PIN sign-in#8212; Management and Crew Three access levels with PIN sign-in#8212; plus the field app
- ✓ Shared cloud database — office and crew see the same data
- ✓ Two written guides, desktop and phone

NOT IN THIS SCOPE

- ✗ Xero or MYOB sync — CSV export only (see options)
- ✗ Individual named logins with passwords and audit trail
- ✗ Database-level permission hardening
- ✗ Full offline working where there is no coverage
- ✗ Apps in the Apple or Google stores
- ✗ Data migration from any existing system
- ✗ Training beyond a handover session

HOW IT RUNS

Opens in any browser on any device. Nothing to install. The crew add it to their home screen and it behaves like an app.

Worth being straight about: this is a working system built for Peak, not off-the-shelf software with a support desk behind it. That is why the trial exists, and why you can stage it rather than commit the lot up front.

THE THREE OPTIONS

C O M M E R C I A L

Buy it, build it, or trial it.

Same system in all three. What changes is how much you commit before you know whether the crew will actually use it.

	HOW YOU PAY	PICK THIS IF	EX GST
A	Buy it once One payment on handover	You have seen enough and want it done and off your desk	\$14,500
B	Build it in stages Three payments, each on sign-off	You would rather not commit the lot up front, and want the option to stop	\$16,000 across 3 stages
C	Trial it first One payment now, 60 days	You want the crew to prove it on real jobs before you decide anything	\$1,500 credited in full

C IS NOT A FOURTH PRODUCT

It is the front door to A or B. The \$1,500 comes straight off whichever one you pick at the end of the sixty days. Trial then buy outright is still \$14,500 all up — not a cent more for having taken the time.

THE SAME IN ALL THREE

- ✓ The full system as listed on page 2
- ✓ Both written guides, desktop and phone
- ✓ Handover session with you and the crew

WHY B COSTS MORE THAN A

\$1,500 more, and that is the honest reason: staging it means I carry the risk of you stopping halfway, and the work gets done in three visits instead of one. You are paying for the right to walk away.

- ✓ Sixty days of feedback worked back in
- ✓ Server and database paid by me for 12 months
- ✓ Your data exportable at any time

The running cost is not one of the options. It is about NZD \$600 a year, at cost, and it is covered for the first twelve months in every one of these. If you would rather open the two accounts in Peak's name from day one, take \$600 off — it makes no difference to me which way round it goes. Page 6 has the actual figures.

OPTION A - BUY IT ONCE

C O M M E R C I A L

One payment. Done.

Everything below, invoiced once on handover. Nothing staged, nothing to review, nothing else to arrange.

WHAT IS INCLUDED	EX GST
Live system — HQ desktop and field app, on your data	included
Both guides and a handover session	included
Sixty days of your feedback built back in	included
Named logins, passwords and database hardening	included
Server and database, first twelve months	included
Total, one payment on handover	\$14,500
Xero sync — invoices posted straight across, instead of CSV	+ \$3,000
If you open the server accounts in Peak's name from day one	– \$600

OPTION B - BUILD IT IN STAGES

C O M M E R C I A L

Three payments. Stop whenever.

Each stage is signed off and invoiced before the next one starts. If it stops being worth it, you stop — and you keep everything you have paid for.

	STAGE	INVOICED	EX GST
1	Live system The system as it stands, on your data, both guides, handover	On handover	\$6,000
2	Your feedback built in Everything you and the crew flag over sixty days, worked back into the system	End of trial	\$4,500
3	Hardening Named logins with passwords, permissions enforced at the database, audit of who changed what	On sign-off	\$5,500
	Total, all three stages		\$16,000
	Xero sync — optional, whenever you want it		+ \$3,000

Stop after Stage 2 and you have a working, tuned system for **\$10,500**. Plenty of businesses would run happily on that and never take Stage 3. It is there for when Peak grows past trusting everyone with everything.

OPTION C - TRIAL IT FIRST

C O M M E R C I A L

Sixty days. \$1,500. Off the price if you buy.

The whole system, live, on Peak’s real jobs and real hours, for two months. At the end you decide. Whatever you decide, the \$1,500 was not wasted.

HOW IT RUNS		EX GST
1	Handover — system live on your data, crew signed on, both guides, one session with you and the team	\$1,500
2	Days 1–60 — you run it on live jobs. Server on me. Anything broken gets fixed inside the trial, no charge	nil
3	Day 60 — we sit down with what the crew actually did with it, and you pick A, B, or neither	nil

WHAT DAY 60 COSTS YOU, EACH WAY

YOU DECIDE	WHAT HAPPENS	STILL TO PAY
Buy it outright (A)	\$1,500 comes off the \$14,500	\$13,000
Go to stages (B)	\$1,500 comes off Stage 1, then Stages 2 and 3 as you sign them off	\$4,500 to finish Stage 1
Walk away	Full export of everything the crew entered. No exit fee, no argument	nil

WHY IT IS NOT FREE

A free trial gets installed and forgotten. A paid one gets used, and it is the crew using it that tells us both whether this is worth building out. The \$1,500 buys the handover and the sixty days of fixes — and you get every cent of it back against the price.

WHAT I NEED IN RETURN

Real jobs on it, not a test one. The crew clocking on properly. And you telling me plainly what is annoying, because that is what Stage 2 is built from.

This is the one I would take. Two months of your crew actually using it will tell you more than any amount of me talking about it, and it costs you nothing in the end if you go on to buy.

THE RUNNING COST

C O M M E R C I A L

What the server actually costs.

Published prices, passed on at cost, no margin. Covered by me for the first twelve months in every option — this page is so you know what you are picking up after that.

WHAT	PLAN	COST	WHY IT IS NEEDED
Database — Supabase	Pro	USD \$25 / mo	Holds every job, quote, hour and photo
Hosting — GitHub	Pro	USD \$4 / mo	Serves the app and keeps the code private
Total		USD \$29 / mo	About NZD \$50 a month — roughly NZD \$600 a year

WHO PAYS IT, AND WHEN

PERIOD	WHO CARRIES IT	COST TO PEAK
Trial, 60 days	Me, on my accounts	nil
First 12 months	Me, on my accounts — included in the price of A and B	nil
Year 2 onward	You. Accounts transfer to Peak, billed direct, I take nothing	~\$600 / yr
Or, from day one	You open both accounts yourself. I set them up at handover	- \$600 off A or B

COULD IT RUN FOR NOTHING?

Technically yes. The free tiers cover 500 MB of data and 5 GB of traffic a month, which Peak would not get near for a long time.

The catch: a free database **pauses after seven days without use**. Nothing is lost and it restarts from the dashboard, but a quiet week over Christmas means the crew arrive Monday to an app that will not load.

WHY PAID IS THE RIGHT CALL

Twenty-nine US dollars a month is less than one hour of a painter's charge-out. For that the system is always up, the code stays private, and nobody has to think about it.

Costs rise only if the business grows a long way past where it is now — and by then the system will have paid for itself many times over.

In plain terms: about NZD \$600 a year, at cost, whoever pays it. That is the entire ongoing expense of running this system — there is no licence fee, no per-seat charge and no annual renewal.

Every number on one page.

All figures exclude GST. Nothing here is unusual — it is written down so neither of us is guessing later.

ITEM	WHEN IT IS INVOICED	EX GST
A · Buy it once	One payment on handover	\$14,500
B · Stages, all three	\$6,000 handover · \$4,500 end of trial · \$5,500 sign-off	\$16,000
B, stopping after Stage 2	\$6,000 handover · \$4,500 end of trial	\$10,500
C · Trial first	One payment now · credited in full against A or B	\$1,500
Xero sync — optional add-on to A or B	On sign-off, whenever you want it	+ \$3,000
You open the server accounts yourself	Deducted at handover	- \$600
Running cost, year 2 onward	Billed to Peak direct, at cost, no margin to me	~\$600 / yr

Ownership	Yours on final payment. No licence, no lock-in, no per-seat fee.
Your data	Yours at all times, exportable to CSV whenever you want.
Trial period	Sixty days from handover, in every option. What you flag gets worked in.
Support	Included through the trial. After that, agreed hourly or a support arrangement.

Changes	Anything beyond the scope on page 2 is quoted before it starts.
Stages	Each one signed off before the next starts. You can stop after any of them.
If you walk away	You keep everything paid for and a full export. No exit fee.
Validity	Prices exclude GST and hold for 30 days from the date on this document.

NEXT STEP

- 1

Tell me A, B or C. One line is enough.
- 2

I set your PINs and put the live jobs in. Half a day.
- 3

Handover session with you and the crew, and it goes live.
- 4

Mark up the guides where it does not match how Peak works.

My honest view: take C. Sixty days of your crew on it costs you \$1,500, tells you more than any demo, and comes straight off the price if you go ahead. If they do not pick it up in two months, that is worth knowing before you spend fourteen thousand dollars — and I would rather tell you that now than find out later.